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SCHEDULE - PART 1

PART 1A	 Employer’s Representative and Communications (Sub-clauses 4.3 and 4.14)

Details for sending notices under clauses 12 and 13 to the Employer are:

For the attention of:

Address:

Details for sending other notices and communications to the Employer are:

For the attention of:

Address:

eMail:

The Employer’s Representative is:

Details for sending notices and other communications to the Employer’s Representative are: 

For the attention of:

Address:

eMail:

Names of individuals (no more than 3) who will represent the Employer in any matter arising under clause 13.1 
of the Contract : 
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PART 1B	 Documents 

The Works Requirements are:

The Bill of Quantities, and the rules of measurement in accordance with which it has been prepared, 
is:

The Works Proposals are:

Parts of the Works to be designed by the Contractor or its subcontractors (sub-clause 8.1.1):



Private Sector Contract (PSC) Page 4

Schedule Version 1.0 – 27 March 2020

PART 1C	 Project Supervisor (Sub-clause 2.4)

The Contractor, or an individual or body corporate named in the Work Proposals, is to be appointed project 
supervisor for the construction stage for the Works and any other work on the Site between the Starting Date 
and the date of Substantial Completion of the Works contemplated in the Works Requirements. 

Part 1D	 Insurance (Clause 3) 

Insurance of the Works: minimum amount insured for professional fees ..............................1 of the Contract Sum.  

	• �Minimum indemnity limit for Public liability insurance: …..............................................……2. for any one 
event, but this limit may be on an annual aggregate basis for products liability, collapse, vibration, 
subsidence, removal and weakening of supports and sudden and accidental pollution. 

	• �Minimum indemnity limit for Employers’ liability insurance: …….........................................................…3. for 
any one event. 

	• Maximum excess for Insurance of Works and other Risk items: …..............................................……4.

	• Maximum excess for Public liability and Employer’s liability: ........................................……5.

Permitted exclusions from all Insurances 

	• �War, invasion, act of foreign enemies, hostilities [whether war is declared or not], civil war, rebellion, 
revolution, insurrection or military or usurped power

	• Pressure waves caused by aircraft or other airborne objects travelling at sonic or supersonic speeds

	• �Contamination by radioactivity or radioactive, toxic, explosive or other hazardous properties of any 
explosive nuclear assembly or its components, in each case not caused by the Contractor or the 
Contractor’s Personnel

	• Terrorism

	• Asbestos

Permitted exclusions from insurance of the Works and other Risk Items

	• Use or occupation of the Works by the Employer except in connection with the Works

	• �Unless otherwise specified in the Works Requirements, cost of making good defects in the Works but not 
damage caused by such defects to other sound parts of the Works

	• Wear, tear, normal upkeep or normal repair or gradual deterioration

	• Inventory losses

	• �Loss of use or any consequential loss of any nature including penalties for delay, non-completion or non-
compliance

	• Failure of information technology

	• Mechanical or electrical breakdown but not resulting damage

	• Cessation of the Works for more than 3 months
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Permitted exclusions from public liability insurance:

	• Persons under a contract or service or apprenticeship with the insured

	• �Property of the insurance or in the insured’s custody or control other than existing premises and their 
contents temporarily occupied for the purposes of the Works

	• Defective workmanship or materials but not resulting damage

	• Mechanically propelled vehicles within the meaning of the Road Traffic Acts

	• �Loss or damage due to design for a fee or for which a fee would normally be charged / design / defective 
workmanship, materials or design, but including its consequences (Delete two. If none deleted, permitted 
exclusion is “loss or damage due to design for a fee or for which a fee would normally be charged”). 

	• Gradual pollution or contamination

	• Territorial limits

	• Unless otherwise specified in the Works Requirements, aircraft and waterborne craft

	• Fines, penalties, liquidated damages

Permitted exclusions from employer’s liability insurance:

	• Offshore work

	• Liability compulsorily insurance under the Road Traffic Acts

Permitted exclusions from professional indemnity insurance

	• Persons under a contract of service or apprenticeship with the insured. 

	• Ownership, use, occupation or leasing of mobile or immobile property

	• �Effecting or maintenance of insurance of or in connection with the provision of finance or advice on 
financial matters

	• Dishonest, malicious, criminal or deliberate illegal acts

	• Libel and slander

	• Insolvency

	• �Fines, penalties, liquidated damages or any penal, punitive, exemplary, non-compensatory or aggravated 
damages

	• Failure of information technology

	• Contractual liability that would not apply in the absence of the contract

Optional insurance provisions

Clause 3.8 shall/shall not apply. (Delete as appropriate. Default position is 3.8 does not apply) 

Insurance of the Works and other Risk Items, under sub-clause 3.3.4, shall include the following property of 
the Employer, other than the Works and Works Items:

and the minimum sum for which this property is to be insured shall be €.......................................................

If Insurance of the Works and other Risk Items is to include terrorism cover, the minimum sum insured shall be 
€.......................................................

The Contractor is/is not required to extend the insurance of the Works and other Risk Items for a Section that 
has reached Substantial Completion until the Employer’s Representative issues the certificate of Substantial 
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Completion for the whole Works.(Delete as appropriate. Default position is Contractor not required to extend 
the insurance)

Required extensions to Insurance

Professional indemnity insurance is/is not required. (Delete as appropriate. Default position is professional 
indemnity insurance not required) If required, the professional indemnity insurance is to be kept in place for 
		  years after Substantial Completion of the Works is certified by the Employer’s Representative.  
If required, the minimum indemnity limit for professional indemnity insurance shall be €...................................... 
for each and every claim or series of claims arising from the same originating cause / annual aggregate 
limit (Delete one. If none deleted, read as “annual aggregate limit”). The maximum excess shall be 
.......................................................6.

Part 1E	 Performance Bond (Sub-clause 1.5)
A performance bond is/is not required. (Delete as appropriate. Default position bond is required)

The amount of the performance bond shall be ..................………..7 of the initial Contract Sum up to certification 
of Substantial Completion of the Works, and .....................……..8 of the initial Contract Sum for the subsequent 
period stated in the form of bond in the Works Requirements / 450 days after that. (Delete one. If none 
deleted, read as “450 days after that”). 

Part 1F(1)	 Collateral Warranties (Sub-clauses 5.6, 9.1.2(6) and 11.4.1)
Collateral Warranties are required from the following categories of Specialists and Subcontractors:-

Category of Specialist/
Subcontractor

Date for 
Warranty

Amount 
Withheld 
(11.4.1)

Minimum 
indemnity 

limit for 
professional 

indemnity 
insurance

Maximum 
excess for 

professional 
indemnity 
insurance
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Part 1F(2)	 Ancillary Certificates (Sub-clause 5.8)
Ancillary Certificates are required from the following categories of Contractor’s Personnel. 

Category of Contractor’s Personnel Category of Contractor’s Personnel
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Part 1F(3)	 Novated & Named Specialists (Sub-clause 5.4)

Name of 
Specialist

Design 
Responsibility 

Specialist 
Form of 

Contract

Specialist 
Contract 

Value 

Specialist 
Contract 

Works 
Requirements 

Reference 

 Contact 
Details of 
Specialist 

€

€

€

€

€

€

€

€

Part 1F(4)	 Nominated Specialists (Sub-clause 5.5)

Category of 
Specialist

Specialist Form of 
Contract

Prime Cost 
Sum  

€

€

€

€

€

€

€

€
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Part 1G	 Dates for Substantial Completion, Sections, Liquidated Damages, Retention 

Date or period 
for Substantial 

Completion

Rate of 
liquidated 
damages

Reduction in retention 
on Substantial 

Completion of Section 
(%)

The Works 
€	 per

Section: (Employer to 
complete names of sections)

€	 per

Section: (Employer to 
complete names of sections)

€	 per

Section: (Employer to 
complete names of sections)

€	 per

Section: (Employer to 
complete names of sections)

€	 per

Part 1H	 Provision of Site
(Sub-clause 7.1) 
Date on which the Site (or a part of the site as set out in the Works Requirements) is to be provided.

Part 1I	 Defects Period
The initial Defects Period is ……..................................................……..9 from the date of Substantial Completion of 
the Works. 

Part 1J	 Not Used. 

Part 1K	 Delay Events, Compensation Events, Programme Contingency, Delay Costs, Adjustments 
(Sub-clauses 9.3, 9.4, 10.1, 10.6, 10.7)

Delay Events and Compensation Events are as follows:

Event Delay Event
Compensation 

Event

1.	� The Employer’s Representative gives the Contractor a 
Change Order

Yes Yes

2.	� The Employer’s Representative directs the Contractor to 
search for Defects or their cause and no Defect is found, 
and the search was not required because of a failure of 
the Contractor to comply with the Contract. 

Yes Yes

3.	� The Employer’s Representative directs the Contractor to 
suspend work under sub-clause 9.2.

Yes Yes

4.	� The Contractor suspends work in accordance with sub-
clause 12.3.

Yes Yes
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Event Delay Event
Compensation 

Event

5.	� There is a factual error in information about the Site 
or setting out information in the Works Requirements. 
[This does not include an error of interpretation].

Yes Yes

6.	� The Employer takes over part of the Works before 
Substantial Completion of the Works and any relevant 
Section. 

Yes Yes

7.	� The Employer’s Representative does not give the 
Contractor an instruction required under sub-clause 
4.5.4 within the time required under sub-clause 4.11.2 
when the Contractor has asked for the instruction in 
accordance with sub-clause 4.11.1.

Yes Yes

8.	� The Contractor is unable to occupy and use a part of the 
Site because of a failure of the Employer under sub-
clause 7.1.

Yes Yes

9.	� The Employer does not give the Contractor a Works 
Item or other thing as required by the Contract when 
the Contractor has asked for it in accordance with sub-
clause 4.11.1.

Yes Yes

10.	� Employer’s Personnel working on the Site under clause 
7.6 interfere with the execution of the Works on the 
Site, and the interference is unforeseeable and not in 
accordance with the Contract.

Yes Yes

11.	� The Employer instructs the Contractor under sub-clause 
3.2.3 to rectify loss of or damage to Risk Items for which 
the Contractor is not responsible. 

Yes Yes

12.	� Loss of or damage to the Works that is at the 
Contractor’s risk in accordance with sub-clause 3.2.

Yes No

13.	� A weather event as described below. Yes No

14.	 �A strike or lockout affecting the construction industry 
generally or a significant part of it, and not confined 
to employees of the Contractor or any Contractor’s 
Personnel. 

Yes No

15.	� Delay to the Works caused by the order or other act of 
a court or other public authority exercising authority 
under Law, that did not arise as a result of or in 
connection with an act, omission or breach of Legal 
Requirements of the Contractor or the Contractor’s 
Personnel or a breach of the Contract by the Contractor. 

Yes Yes

16.	� A breach by the Employer of the Contract that is not 
listed elsewhere in this table.

Yes Yes

17.	�  Refer to Sub-clause 10.2  No  Yes

18.	� An item of archaeological interest or human remains is 
found on the Site, and it was unforeseeable. 

Yes Yes/No
The default 

position is Yes
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Event Delay Event
Compensation 

Event

19.	� The Contractor encounters on the Site unforeseeable 
ground conditions (not resulting from weather) or 
unforeseeable human-made obstructions in the ground, 
other than Utilities.

Yes Yes/No
The default 

position is Yes

20.	� The Contractor encounters unforeseeable Utilities in the 
ground on the Site.

Yes Yes/No
The default 

position is Yes

21.	� Owners of Utilities on the Site do not relocate 
or disconnect Utilities as stated in the Works 
Requirements, when the Contractor has complied with 
their procedures and the procedures in the Contract, 
and the failure is unforeseeable.

Yes Yes/No

The default 
position is Yes

22.	 �The Works are adversely affected by reason of Consents 
for which the Employer is responsible provided the 
requirement for the Consent is not as a result of any 
breach of the Contract or any default on the part of the 
Contractor. 

Yes Yes

23.	� Actions by members of the public by way of protest 
against the Employer or the Employer’s use of the Site 
or any part of it unless such actions are attributable to 
work by the Contractor outside the scope of the Works 
Requirements or Works Proposals. 

Yes No

24.	� A change of Legal Requirement occurring after the 
Designated Date.

Yes Yes

 

In the above table

Utilities means conducting media and apparatus for water, sewage, electricity, gas, oil, telecommunications, 
data, steam, air, or other services, and associated apparatus and structures. 

A condition, circumstance or occurrence is unforeseeable if an experienced contractor tendering for the 
Works could not have reasonably foreseen it on the Designated Date, having inspected the Site and its 
surroundings and having satisfied itself, insofar as practicable and taking into account any information in 
connection with the Site provided by the Employer, as to all matters concerning the Site, including its form 
and nature and its geotechnical, hydrological and climatic conditions. 

WE 1.0 is the document entitled Weather Events WE 1.0 published on www.constructionprocurement.gov.ie 
on the Designated Date.

A weather measurement for a month means each of the following:

	• the number of days with rainfall exceeding 10 millimetres

	• the number of days with minimum air temperature less than 0 degrees Celsius and

	• �the number of days with maximum mean 10 minute wind speed exceeding 15 metres per second as 
recorded at                            weather station.

https://constructionprocurement.gov.ie/
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If no weather station is named, the Met Eireann station nearer the Site is used. If the station named, or 
the nearest one, does not record the weather measurements, the station nearest the Site that records that 
weather measurement is used. 

A weather event is when in a month between the Starting Date and the Date for Substantial Completion of 
the Works a weather measurement exceeds the number of days for the same item, the same weather station, 
and the corresponding month in WE 1.0.

The extension to the Date for Substantial Completion of the Works in each month shall be the difference 
between the weather measurement and the number of days for the corresponding item in WE 1.0

In sub-clause 10.7, the amount to be added for delay cost is the daily rate stated in the Schedule, part 2D 
(sub-clause 10.7.1(1)) / the expenses unavoidably incurred as a result of the delay (sub-clause 10.7.1(2)) 
(Delete as applicable. If neither deleted, “expenses unavoidably incurred as a result of the delay” to be read as 
deleted). 

For the purposes of sub-clause 10.7, a single daily rate for delay costs / separate daily rates for delay costs for 
each of the following periods or parts of the Works is / are to apply:

	• 	

	• 	

	• 	

(If the above are blank, and sub-clause 10.7.1(1) applies, Contractor is to tender a single daily rate). 

Part 1L	 Payment Particulars (Clause 11)
The first payment claim date will be the last working day in the month in which the Starting Date occurs and 
each subsequent payment claim date will be the last day of every following month.

Period for interim payment is 30 days after each payment claim date

Minimum amount for interim payments, except release of retention, ….......................................…….10

Up to the percentage stated below of the Contract value of the following unfixed Works Items may be included 
in an interim payment in accordance with sub-clause 11.2.

On-Site Materials
% of Contract 

Value

90

Off-Site Materials with Bond
% of Contract 

Value

90

The retention percentage is …....…………11

10	 If none stated, no minimum applies.
11	 If no percentage stated, 5% applies.
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Part 1M	 Not Used.

Part 1N	 Not Used. 

Part 1O	 Rights in Contractor’s Documents (Sub-clause 6.4)
Copyright and all other rights in the following Contractor’s Documents and Works Proposals described in sub-
clause 6.4.2 transfer to the Employer in accordance with sub-clause 6.4.
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SCHEDULE - PART 2

Part 2A	 Communications (Sub-clause 4.14)

Details for sending notices under clauses 12 and 13 to the Contractor are:

For the attention of:

Address:

Details for sending other notices to the Contractor are:

For the attention of:

Address:

eMail:

The Employer’s Representative is:

The Contractor’s agent12 in the Republic of Ireland for service of legal process is:

Name:

Address:

Names of individuals (no more than 3) who will represent the Contractor in any matter arising under clause 
13.1 of the Contract : 

Part 2B		  Not Used.

Part 2C		  Not Used.
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Part 2D	 Adjustments to the Contract Sum as a Result of Delay Costs (sub-clause 10.7). 

The Contractor’s rate of delay costs is €                        excluding VAT per Site Working Day 
(If left blank, or stated as a negative value, read as zero).

	
If part 1K states that separate rates are to be stated for separate periods or parts of the Works, the 
Contractor’s rates are as follows:

Period or part of the Works (part 1K) Rate

€……………………… per Site Working Day

€……………………… per Site Working Day

€……………………… per Site Working Day

€……………………… per Site Working Day
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SCHEDULE - PART 3

FORM OF COLLATERAL WARRANTY (Sub-Clause 5.6)
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